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STATEMENT OF WORK
FOR THE INSPECT AND REPAIR ONLY AS NECESSARY (IROAN)
OF THE AAVP7A1 AND AAVC7A1 RAM/R/S

1.0 SCOPE

This Statement of Work (SOW), along with the Inspect, Repair only As Necessary (IROAN)
Standards TM 09674A-50/5 and TM 10004A-50/3 establishes, sets forth tasks and identifies the
work effort that shall be performed by the contractor in the effort to IROAN the AAVP7A1
RAM/RS (with Upgunned Weapons Station (UGWS)) and theAAVC7A1 RAM/RS (hereafter
referred to as AAV) vehicles. This SOW and the referenced documents contain the minimum
requirements necessary to restore the end item to a Condition Code “A”. Condition Code “A” is
defined as “new, used, repaired, or reconditioned material which is serviceable and issuable to all
customers without limitation or restriction.” The IROAN vehicle shall consist of components
and parts ranging from new to meeting minimum serviceable tolerances.

1.1 Background
For purposes of this effort, IROAN is defined as “That maintenance technique which determines

the minimum repairs necessary to restore equipment, components or assemblies to prescribed
maintenance serviceability standards by using only the minimum necessary prescribed diagnostic
equipment and test procedures in order to minimize disassembly and parts replacement.”

2.0 APPLICABLE DOCUMENTS

The following documents form a part of this SOW to the extent specified. Unless otherwise
specified, the issue dates of these documents are those listed in the Department of Defense Index
of Specifications and Standards (DODISS) and supplement thereto, which is in effect on the date
of solicitation. In the event of conflict between the documents referenced herein and the contents
of this SOW, requests for conflict resolution shall be brought to the attention of Program
Manager, Assault Amphibious Vehicles Systems (PM AAVS). Resolution of conflicts between
reference documents and this SOW shall be complete prior to Phase II initiation by the PM
AAVS. The current edition of these documents shall be used as references when work
commences.

2.1 Military Standards

MIL-STD-129 DOD Standard Practice: Military Marking for
Shipment and Storage

2.2 Other Government Documents and Publications

T™M 09674A-10/3B Operator’s Manual

TM 09674A-50/5 Inspect, Repair Only As Necessary (IROAN)
Standards for Assault Amphibious Vehicle
(AAV7A1 —-Modes AAVP7A1, AAVCT7AL,
AAVR7A1), updated to reflect RAM/RS
components.
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TM 10004 A-50/3

TM 10004A-10/1C

TM 10004A-25&P/2C

TM 8F152B-25&P/A

TM 8F419B-35&P/A

T™ 09674A-25&P/4B

T™M 07268B-25&P/2

TM 2350-45

DoD 4160.21-M

PM Assault Amphibious Vehicle Drawing
7010050 CAGE OMLM6

Naval Sea System Command Drawing
6289443 CAGE 53711

Engineering Drawing 5428747

CAGE 53711

PM Assault Amphibious Vehicle Drawing
7010048 CAGE OMLM6

Engineering Drawing 5435309

CAGE 53711

TI-5820-25/22

TM 3080-25/1

DoD 4000.25-1-M

PM, AAVS Configuration Management Plan
dated 13 July, 2000

22 June 2004

Inspect, Repair Only As Necessary (IROAN)
Standards for Upgunned Weapons Station
(UGWS) Assault Amphibious Vehicle
Personnel, Model AAVP7A1

Upgunned Weapons Station, Assault
Amphibious Vehicle

Maintenance Instruction Upgunned Weapons
Station (UGWS), Assault Amphibious Vehicle,
Personnel, AAVP7A1l

Power Plant Assembly Assault Amphibious
Vehicle

Maintenance Instruction and Repair Parts List
M36E3 Periscope, Upgunned Weapons Station,
Assault Amphibious Vehicle Personnel, Model
7A1, AAVP7Al

Maintenance Instructions and Repair Parts List,
Organizational, Intermediate and Depot Assault
Amphibious Vehicle, 7A1 Family of Vehicles
and RAM/RS

Maintenance Instructions and Repair Parts List,
Organizational, Intermediate and Depot Assault
Amphibious Vehicle, 7A1, AAVC7A1

DMA Standard Procedures

Defense Materiel Disposition Manual
AAVP7AL1

Upgunned Weapon Station

Preparation for Shipment and Storage of the
AAVP7A1
AAVCT7ALl

Preparation for Shipment and Storage of the
AAVCT7ALl

Electromagnetic Environmental Effects (E3)
Procedures for Installation of Communication
Equipment on U.S. Marine Corps Platforms
Maintenance Instructions, Organizational,
Intermediate and Depot for Assault
Amphibious Vehicle AAV7A1 Corrosion
Control

Military Standard for Requisitioning and Issue
Procedures (MILSTRIP)
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Mili Handbook (For Guid Only

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESDG625-A Requirements for Handling Electrostatic-
Discharge-Sensitive (ESDS) Devices

ANSI/ISO/ASQC Q9001-2000 Quality Management Systems Requirement

Industry Standards (for Guidance Only)

ANSI/EIA-649 National Consensus for Configuration
Management

Copies of Military Standards and Specifications are available from the Document Automation
and Production Service, Building 4/D, 700 Robbins Avenue, Philadelphia, PA 19111-5094,
commercial telephone number (215) 697-2179 or DSN 442-2179 or http://www.dodssp.daps.mil.
Copies of handbooks, publications and other Government documents required by the contractor
in connection with specific SOW requirements shall be obtained, in writing, from: Commanding
General (Code 586), Warehouse 1121, Suite 20321, Marine Corps Logistics Bases, Albany,
Georgia 31704-0121, commercial telephone number (229) 639-6258 or DSN 567-6258. Copies
of Engineering Drawings and Engineering Change Proposals required by the contractor shall be
obtained from Supply Chain Management Center, Attn: (Code 566-1A), 814 Radford Blvd, Suite
20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476 or DSN
567-6476.

3.0 REQUIREMENTS

3.1 Detailed Tasks
The following tasks describe the different phases for the IROAN of the AAVs.

3.1.1 Phase I — Pre-Indnction

A Pre-Induction Inspection Analysis shall be performed for each AAV using the contractor’s
diagnosis, inspection and testing techniques to determine the extent of work and parts required.
These findings shall be annotated on the “PRE-INDUCTION CHECK SHEET FOR THE
AAVs” (Appendix C of TM 09674A-50/5) and “IROAN PRE-INDUCTION AND FINAL
INSPECTION CHECK SHEET FOR THE UPGUNNED WEAPON STATION (UGWS)”
(Appendix C of TM 10004A-50/3). A PM AAVS representative will participate in the pre-
induction LTI. Disposition of out of scope vehicles will be made on a case-by-case basis. PM
AAVS will provide disposition guidance as required. As a result of this process, PM AAVS will
provide a final determination of suitability for induction into the IROAN Program. The
inspection sheets shall be made available to PM AAVS representatives upon request.
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3.1.2 Phase I1 - TROAN
After Pre-Induction Tests and Inspections have been completed, IROAN of the AAVs shall be

accomplished in accordance with the current edition of this SOW, PM Assault Amphibious
Vehicle Drawing 7010050, CAGE OMLM6, PM Assault Amphibious Vehicle Drawing 7010048
CAGE OMLMS6, Naval Sea System Command Drawing 6289443 CAGE 53711, TM 09674A-
10/3B, TM 10004A-10/1C, TM 10004A-25&P/2C, TM 09674A-25&P/4B, TM 09674A-50/5,
TM 10004A-50/3, TM 8F419B-35&P/A, TM 07268B-25&P/2 and TM 8F152B-25&P/A.
Deficiencies noted in the Initial Inspection Check Sheets during Phase I shall be repaired or
replaced. RAM/RS VTA903-T525 engines and hydrostatic steering units (HSU) found to require
overhaul or rebuild shall be overhauled or rebuilt by the original equipment manufacturer
(OEM). All minor repairs to the engine or HSU shall be performed by the contractor on site.
Minor repairs are considered to be those that cost less than 25 percent of the total unit
replacement cost. Components or assemblies shall not be disassembled for replacement of
mandatory parts unless that part has failed, or the component or assembly wherein the part is
located is disassembled for repair or inspection. Economically repairable replacement parts may
be reused if they meet the inspection requirements in the technical manuals list in paragraph 2.2
of this SOW. Painting and marking shall be accomplished only to arrest corrosion. Corrosion
control procedures shall be in accordance with TM 3080-25/1. Electromagnetic Environmental
Effects (E3) procedures shall be conducted in accordance with TI-5820-25/22. All unserviceable
parts shall be disposed of in accordance with DoD 4160.21-M.

The following tasks apply to the UGWS:

The M36E3 Periscope and major subassemblies shall be inspected, tested and accepted in
accordance with TM 09674A-50/5 , TM 8F419B-35&P/A and this SOW.

All gunner controls and launcher switches shall be dismantled and thoroughly cleaned.
All electrical connectors shall be coated with electrical insulation varnish after reassembly.

Shims, items 30, 37, 53, 97, 101, and 105 on Figure 6-4 of TM 10004A-25&P/2C may be
reused if serviceable when disassembly of the traversing mechnaism is required.

The following tasks apply to the AAV7A1 hull:

Engine assemblies that meet the performance requirement during the preinduction
inspection and dynamometer test shall be cleaned, corrosion control applied and painted for
reuse. Pre-Induction tests shall be used to determine if the engine assembly is serviceable or if
repairs are required. If unserviceable, repair or replace in accordance with TM 8F152B-25&P/A.
Fill with 15/40 (MIL-21260) weight oil. Replace exhaust gaskets and clamps in accordance with
TM 8F152B-25&P/A.

Transmission assemblies that met the performance requirements during the pre-induction
inspection and dynamometer test shall be cleaned and corrosion control applied for reuse.
Preinduction tests shall be used to determine if the transmission assembly is serviceable or if
repairs are required. If unserviceable, repair or replace in accordance with TM 8F152B-25&P/A.

Fill with 15/40 (MIL-2160) weight oil.

Final drive assemblies shall be completely disassembled. Inspect and repair or replace in
accordance with TM 09674A-25&P/4B. Replace seals 100%. Fill with 15/40 (MIL-21260)
weight oil.
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The suspension system shall be removed, completely disassembled, and repaired in
accordance with TM 09674A-25&P/4B. Remove the idler assembly, completely disassemble,
inspect and repair in accordance with TM 09674A-25&P/4B. Replace the track assembly pads if
worn to less the 3/8 inch above the top of the grouser or have chuncking deeper that % inch on
more than 10% of the pad surface, in accordance with TM 09674A-25&P/4B. Sealing
compound, Type II, may be used on the support arm seal cavities in the support assembly, on the
seal cavities of the retainer package, and the hub body of the support assembly.

Replace the fan tower bearing cartridges 100% in accordance with TM 8F152B-25&P/A.

Replace tension arm shaft, spider and bearing on short fan shaft, cooling tower resilient
mounts and associated hardware 100% on the cooling system fan drive assembly in accordance
with TM 09674A-25&P/4B.

Replace the air cleaner pack and cover gasket in accordance with TM 09674A-25&P/4B.

Replace midship bearings and seals 100% in accordance with TM 09674A-25&P/4B.

All suspension components (to include torsion bars) should be removed inspected and
repaired or replaced. Reverse sprockets only if the opposite side has not been used. Sprockets
shall not be welded to bring sprocket teeth within specification.

Remove double clamps on contact cooler base and replace with single clamp (NSN 4730-
01-195-0375, part number 5428649-4) in accordance with TM 09674A-25&P/4B.

Replace rubber radiator mounts after inspection and determined unserviceable in
accordance with TM 09674A-25&P/4B.

Clean fuel cell and half fill with JP-5/8 fuel.

All halon cylinders shall be inspected. Cylinders having less than four years before the
next hydrostatic test is due, shall be hydrostatically tested during the IROAN. All repaired or
rebuilt cylinder valves must be function tested and checked for leaks before reinstallation in the
AAV. A final inspection of the installed Automatic Fire Suppression Support System (AFSSS)
shall be accomplished using test kit 53689-2. Ensure all safety caps are attached to the cylinder
valves.

The contact cooler system shall be pressure tested. The contact cooler shall be welded in
accordance with the RAM/RS contact cooler repair procedure.

The procedures in TM 09674A-25&P/4B, TM 10004A-25&P/2C and TM 3080-25/1
shall be followed for corrosion removal, correction and prevention treatment. The following
three items require cadmium coating: latch hook pintle (part number 2586331) , drive shaft (part
number 2623014) and pintle body (part number 5419025).

3.1.3 Phase I]1 - Inspection, Testing, and Acceptance

Inspection, testing, and acceptance of the AAV and UGWS shall be conducted in accordance
with the current edition of TM 09674A-10/3B, TM 09674A-25&P/4B, TM 10004A-10/1C, TM
10004A-25&P/2C, TM 07268B-25&P/2, TM 8F152B-25&P/A, TM 8F419B-35&P/A, and this
SOW. A PM AAVS representative will participate in the post IROAN LTI. As a result of this
process, PM AAVS will provide a final determination of suitability for exit from the IROAN
Program.

3.14 =

a. The contractor shall be responsible for preservation and packaging of the items being
repaired/rebuilt under the terms of this Statement of Work. Items scheduled for long-term
storage shall be in accordance with the Level “A” requirements of Engineering Drawings
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5428747 and 5435309, CAGE 53711. Items scheduled for domestic shipment for immediate use
or shipment to overseas destinations with the exception of Maritime Prepositioned Forces (MPF)
shall be to Level “B” requirements, Drive-on/Drive-off. Items scheduled for overseas shipment
shall have a label affixed which reads “NOT FOR WEATHER DECK STOWAGE”. Items
scheduled for shipment to MPF shall be level “B”, MPF Modified Drive Away.

Note

The terms Drive-on/Drive-off and MPF Modified Drive Away are defined as follows:

(1) Drive-on/Drive-off: Batteries shall be hot and disconnected from the vehicle
electrical system. Terminals and leads shall be taped after loading. Fuel tank shall be filled %4
full with JP 5/8. The air intake system, exhaust and brake systems, drive-train and gauges shall
be de-preserved.

(2) MPF Modified Drive Away: Batteries shall be hot and connected to vehicle electrical
system. Fuel tank shall be filled % full of JP 5/8. The air intake system, exhaust and brake
systems, drive-train and gauges shall be de-preserved. Fire extinguisher and seats shall be
installed.

b. Markings for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the contractor with the shipping addresses for delivery of
the IROANed equipment. The contractor shall be responsible for arranging for shipment to the
pre-designated site(s). The Marine Corps will be responsible for all transportation costs
associated with shipping the subject equipment to and from the contractors facility.

3.2 Configuration Management (CVI)

The contractor shall implement a CM program for the purpose of applying configuration control
and capturing configuration status accounting information.

3.2.1 Configuration Control

The contractor shall apply configuration control procedures to establish configuration items per
the provisions of the Family of Amphibious Vehicles Configuration Management Plan dated 13
July 2000. The contractor shall not implement configuration changes to an item’s documented
performance or design characteristics without written authorization. Procedures or materials
contained in manuals, standards, instructions or engineering drawing/documents define the items
characteristics. If deemed necessary to temporarily depart from authorized configuration, the
contractor shall prepare and submit a Request for Deviation (RFD). MIL-HDBK-61 and
ANSIEIA-649 provide guidance for preparing RFDs. Requests for deviation shall be submitted
in accordance with CDRL A003. The creation and submission of RFDs shall be accomplished
using MEARS CREATE residing at https://mears] redstone army mil. For the purpose of
gaining access to the web site, the contractor shall request User-ID and password privileges from
the Requiring Office identified in Block 6 of the applicable Contract Data Requirements List
(CDRL). The contractor shall direct any technical or functional questions concerning usage of
MEARS CREATE software to the Requiring Office for guidance. The contractor shall notify the
Requiring Office by electronic mail when completed RFDs are ready for formal submission.
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3.2.2 Configuration Status Accounting (CSA)

The contractor shall implement a process for documenting and providing CSA data of each
vehicle successfully completing the Inspect, repair Only As Necessary (IROAN) program. The
purpose of this task is for the Government to ensure the accountability and maintainability of the
physical configuration identification of each vehicle. CSA data deliverables shall be submitted
in MICROSOFT EXCEL format. Using the EXCEL format will enable the Requiring Office to
automate the process of recording the CSA data into the Configuration Management Information
System resulting in data accuracy and resource savings. CSA data shall be submitted in
accordance with CDRL A002.

3.2.2.1 CSA Modification Tracking

The contractor shall provide, to the Requiring Office, identification of missing modifications
from the vehicle’s approved configuration found during the Pre-induction inspection and
documentation of authorized modification applied during Phase II-IROAN. The listings of
required modifications to be applied on each vehicle are identified in the Inspect, Repair Only as
Necessary standards listed in section 2 of this SOW. The contractor shall identify the vehicle
model, USMC number, IROAN location, final IROAN date, ECP/MI number and modification
status code. Acceptable modification status codes are listed on the CSA CDRL, Block 16.

3.2.2.2 CSA Serialized Tracking

The contractor shall provide the serial numbers of targeted components selected for AAV
serialized tracking. If maintenance action is required for the removal and replacement of any of
these selected components, the contractor shall record the serial number of the newly installed
component. For those tracked components that do not require replacement, the contractor shall
record the serial number of the component currently residing in the vehicle. The contractor shall
identify the vendor’s serial number, government part number, component nomenclature, date of
serialized component recording, installing activity (if applicable). Specific components to be
tracked are identified in the CSA CDRL, block 16.

3.3 Quality Assurance Provisions

The performance of the contractor’s quality of work performed, material provided and
documents written shall be subject to in-process review and inspection by the PM, AAVS
representative during contract performance. Inspection may be accomplished at any work
location. The PM, AAVS representative requires at a minimum, two weeks notice of acceptance
tests to allow for sufficient time for the PM, AAVS representative to witness the test if he or she
desires. Inspection by the PM, AAVS representative of acceptance tests, materiels and
associated list furnished hereunder does not relieve the contractor from any responsibility
regarding defects or other failures to meet the SOW requirements which may be disclosed prior
to final acceptance.

The contractor shall provide and maintain a Quality System that as a minimum adheres to the
requirements of ANSI/ISO/ASQC Q9001-2000. The contractor’s work shall be subject to in-
process reviews and inspections for compliance with these procedures and standards by PM,
AAVS representatives. Noncompliance with these quality assurance procedures resulting in
degraded quality of work may result in a stop-work order requiring action by the contractor to
correct the work performed and to enforce compliance with quality assurance procedures or face
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contract termination. Notwithstanding such inspection, it shall be the contractor’s responsibility
to ensure that the entire system meets the performance requirements of this SOW.

34G Furnished Equi GFEVG Furnished Material (GEM)

The Management Control Activity (MCA) (Code 581-1B) will coordinate Government
Furnished Equipment/Government Furnished Materiel (GFE)/(GFM) requests and maintain a
central control system on all government owned assets in the contractor's possession. The MCA
will forward a GFE Accountability Agreement to the contractor for signature on an annual basis
to establish a chain of custody and identify property responsibilities for Marine Corps assets.
The contractor is to acknowledge receipt of GFM within 15 days of receipt. This can be done by
mailing a copy of the DD1348 to: Materiel & Distribution Management Department, Distribution
Management Branch, Management Control Activity (Code 581-1B) 814 Radford Blvd, STE
20320, Albany, GA 31704-0320 or faxing a copy to commercial 229-639-5498 or DSN 567-
5498.

3.5 Contractor Furnished Material (CFM)

The Contractor may requisition materiel as required in the performance of the SOW through the
DoD Supply System. DoD 4000.25-1-M (MILSTRIP) Chapter 11 provides guidance to
contractors on the requisitioning process. The contractor’s decision to utilize CFM procured
from the DoD Supply System shall be based upon cost effectiveness, availability of materiel and
the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program

The contractor shall establish, implement and document an ESD control program following the
guidelines provided in JESD625-A. ESD protective measures shall be used during
manufacturing, handling, inspection, testing, marking, packaging, storing and transporting ESD
sensitive components.

3.7 i

The contractor shall, as appropriate, plan, host, attend, coordinate, support, and conduct
meetings, formal reviews, and conferences (hereinafter called "reviews"). The reviews shall be
conducted quarterly either employing Video Teleconferencing (VTC) or on-site at PM AAVS or
the contractor’s facilities. Reviews requiring demonstration and/or examination of equipment
shall be conducted at the contractor’s facility. The contractor shall prepare agendas and
conference presentation materials and provide minutes and reports, within ten working days,
following each review. Action item documentation, assignment of responsibility for completion,
and due dates shall be determined prior to adjournment of all reviews. A summary of all action
items, responsible parties, and estimated completion date shall be included with the minutes.

3.8 Management Support

The contractor shall provide a single point of contact for Project Management for the AAV
IROAN effort. The single point of contact shall be responsible for ensuring compliance with the
requirements of this SOW.
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4.0 REPORTS

The contractor shall provide reports as required by the attached Contract Data Requirements
Lists.

The contractor shall provide the Contractor’s Progress, Status and Management Report in
accordance with CDRL A001. Reports shall be addressed to Marine Corps Systems Command,
Program Manager, Assault Amphibious Vehicles Systems, 2200 Lester Street, Quantico, Virginia
22134-6050.
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|
|
l
\
|
|
|
|
|
|
J
1
I
!
|
|
|
|
|
|
|
|
|
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

The puhlic repnning hurden for (his llection of i ion is esti
end g the of inf Send

Headguarters Services, D for Inf ion Op

law, no person shell be subject to any penalty for faclmg to comply with a collection of information if it does not display a currently valid OMB control number.

to the Government Issuing Contracting Officer for the Contract/PR No. listed in Block E.

lo average 110 hours par responsa, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data naeded, and
gerding this burden estimate or any other espect of this collection of information, including suggestions for reducing the burden, to Department of Defense, Weshington
and Reports (0701 0188), 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202.4302. Respondents should be aware that notwithstanding any other provision of
Please DD NOT RETURN your form to the above address. Send completed form

C. CATEGORY:
ToP

A. CONTRACT LINE ITEM NO. B. EXHIBIT

™ OTHER

X

D. SYSTEM/ITEM
AAV7A1 RAM/RS

E. CONTRACT/PR NO.

F. CONTRACTOR

1.DATA ITEM Q. 2. TITLE OF DATA ITEM 3. SUBTITLE

A002 Configuration Status Accounting

Configuration Management

5. CONTRACT REFERENCE

SOW Paragraphs 3.2.2.1 & 3.2.2.2

4. AUTHORITY [Data Acquisition Document No.)

DI-CMAN-81253

6. REOUIRING OFFICE

MARCORSYSCOM PM AAVS

17. PRICE GROUP

16 ESTIMATED |

TOTAL PRICE

23]}

|
1
!
|
|
J
|
|
!
|
|
t
|
l
|
7.0D 250 REQ 8. 0IST STATEMENT 10. FREOUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION }
LT FEOUIRED ASREQ SEE BLK 16 5 oiES |
8. APP CODE 11. AS OF OATE 13. OATE OF SUBSEQUENT a. ADORESSEE Finel l
N/A A ASREQ SUBMISSION Draft reg hepro ‘
16. REMARKS MCSC PMAAVS 0 1 0]l
Block 4 - Reports shall be created using MICROSOFT EXCEL software. Quantico, VA |
Contractor format is authorized. DCMA 0 1 ol
Acceptable modlflcatlon status codes
g}) d, I + Incomplete/part1a1 installation, M = Missing, N/A = Not MCLCA (566-1) 0 1 0!
applxca e. |
Serialized components to be tracked: |
Engine Part Number gP/N& 7010027 |
Transmission P/N 70 |
Torque Convertor P/N 7010161
HS / 5419074 \
PTO P |
uG S P/N 628
Final Drives ort/Stbd) P/N 7010045 \
Right Angle Drives (Port/Stbd) P/N 2584256 \
Block 14 - Point of contact for CSA questions may be directed to Diane Bradley i
at DSN 567-7351 or diane.bradley@usmc.mil. ]
E-mail address for CSA delivery shall be sent to: diane.bradley@usmc.mil. J
|
f
Distribution Statement A: Approved for public release. Distribution is |
unlimited. }
|
l
|
|
|
|
\
|
l
|
|
|
|
|
|
|
|
|
15. TOTAL —l 0 3 0 l
G. PREPARED BY H. DATE I. APPROVED BY J.DATE |
|
|

(oL
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved

OMB No. 0704-0188

of

The public reporting burden for this
leting end reviewing the

Heedquarters Services, Oi for | ion Oj

to the G Issuing C ing Officer for the Ci IPR No. listed in Block E.

i ion is esti i to average 110 hours per response, including the time for raviewing instructions, searching existing data sources, gathering and maintaining the data nseded, and

ion of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the burden, to Depertment of Defense, Washington
f perations and Reports {0701-0188), 1215 Jefferson Devis Highway, Suite 1204, Ariington, VA 22202-4302. Respondsnts should be aware that notwithstanding any other provision of

law, no person shall be subject to any penalty for failing to comply with e collaction of information if it does not display a currently valid OMB control numbar.  Please 00 NOT RETURN your form to the above address. Send completed form

B. EXHIBIT C. CATEGORY:

Top

A. CONTRACT LINE ITEM NO.

™ AQTHER

X

D. SYSTEM/ITEM E. CONTRACT/PR NO.

AAV7A1 RAM/RS

F. CONTRACTOR

1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE

A003 Request for Deviation

Configuration Management

17. PRICE GROUP

5. CONTRACT REFERENCE

SOW Paragraph 3.2.1

4. AUTHORITY (Dats Acquisition Document No./

DI-CMAN-80640C

6. REOUIRING DFFICE

MARCORSYSCOM PM AAVS

8. DIST STATEMENT 12. DATE OF FIRST SUBMISSION

REQUIRED

7.DD 250 REQ 10. FREQUENCY

14. DISTRIBUTION

LT ASREQ SEE BLK 16

13. DATE OF SUBSEQUENT
SUBMISSION

11, AS OF DATE

SEE BLK 16

8. APP CODE

N/A A

a. ADDRESSEE

b. COPIES

18. ESTIMATED
TOTAL PRICE

Final
Draft

Reg Repro

16. REMARKS

MCSC PMAAVS

0 1 0

Block 4 - MEARS RFD text files shall be created using Microsoft (doc.) or

Quantico, VA

Adobe (.pdf) formatted software products.

DCMA

0 1 0

Blocks 10 & 12: RFDs shall be submitted to obtain authorization to deliver

MCLCA (566-1)

0 1 0

nonconforming material that does not meet prescribed configuration

documentation.

Blocks 10 & 13: RFD notification shall be accomplished via email to the

following address: diane.bradley@usmc.mil.

Block 14: MEARS RFD accompanying figures shall be created using Microsoft

forom;tt_ed software or CCITT Group 4 graphic file with a minimum density of
pi.

Block 14 - Point of contact for MEARS CREATE @questions' may be directed to

Diane Bradley at DSN 567-7351 or diane.bradley@usmc.mil.

Distribution Statement A: Approved for public release. Distribution is
unlimited.

18. TOTAL

e ——

0 3 0
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22
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